
Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

C= Contract Document
BC= Reference Documents except where Basic Configuration
elements are depicted or otherwise described
R=Reference Document, not part of the Contract Documents
N/A= Not Applicable

Referenced As RFP Document BC, C, R, N/A Issue Date
The Design-Builder's Proposal C
Revisions to The Design-Builder's Proposal (BAFO) C

ITP Instructions to Proposers C 1/23/2023
RFP Chapter 1 General Provisions C 1/23/2023
RFP Chapter 2 Technical Requirements C 1/23/2023
Contract Form Contract Form C 1/23/2023

Appendix A Project Files
Appendix A1 Appendices List C 1/23/2023
Appendix A2 Electronic Files

Appendix A2.A East End Bridge DNR R 2022
Appendix A2.B Project Lidar R January 2023
Appendix A2.C Project Files R January 2023
Appendix A2.D Bathymetry Survey R 2019

Appendix A3 Primary Survey Control Data
Appendix A3.A SR520 Differential Level Report R May 2005
Appendix A3.B SR520 GPS Control Network R November 2004

Appendix A-B As Built Plans and Construction
Appendix A-B1 As Built Plans and Construction - WABN

Appendix A-B1.A
Construction Contract Plans - SR 520 Montlake to Evergreen Pt.
Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br.
No. 520/6 Widening

R 4/4/2014

Appendix A-B1.B West Approach Bridge North (WABN) Disc Bearings R 4/12/2016
Appendix A-B1.C West Approach Bridge North (WABN) Isolation Bearings R 9/14/2015

Appendix A-B1.D
Construction Contract Provisions - SR 520 Montlake to Evergreen Pt.
Bridge West Approach Bridge North, 24th Ave. Bridge Extension & Br.
No. 520/6 Widening

R 7/23/2014

Appendix A-B1.E WABN As Built Plans
Appendix A-B1.E.1 Volume 01 R 4/4/2014
Appendix A-B1.E.2 Volume 02 R 4/4/2014
Appendix A-B1.E.3 Volume 03 R 4/4/2014
Appendix A-B1.E.4 Volume 04 R 4/4/2014
Appendix A-B1.E.5 Volume 05 R 4/4/2014
Appendix A-B1.E.6 Volume 06 R 4/4/2014
Appendix A-B1.E.7 Volume 07 R 4/4/2014
Appendix A-B1.E.8 Volume 08 R 4/7/2014
Appendix A-B1.E.9 Volume 09 R 4/4/2014
Appendix A-B1.E.10 Volume 10 R 4/4/2014

Appendix A-B1.F WABN-Requests for Information

The following is a list of documents included in the RFP. The documents are categorized as Contract Documents, Basic
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B1.F.1 WABN RFI Log R 6/1/2018
Appendix A-B1.F.2 WABN RFI Questions & Answers R 6/1/2018

Appendix A-B1.G WABN DCRs & IDRs
Appendix A-B1.G.1 WABN DCRs & IDRs Part 1 R 6/14/2018
Appendix A-B1.G.2 WABN DCRs & IDRs Part 2 R 6/14/2018

Appendix A-B2 WABN Calculations R March 2014
Appendix A-B3 As Built Plans and Construction - FB&L

Appendix A-B3.A As Built Plans - Floating Bridge and Landings, WSDOT Br. No. 520/8,
520/8.5N, 520/8.5S

Appendix A-B3.A.1 As Built Plans Volume 01 R 12/8/2017
Appendix A-B3.A.2 As Built Plans Volume 02 R 12/8/2017
Appendix A-B3.A.3 As Built Plans Volume 03 R 11/1/2017
Appendix A-B3.A.4 As Built Plans Volume 04 R 12/8/2017
Appendix A-B3.A.5 As Built Plans Volume 05 R 8/18/2017
Appendix A-B3.A.6 As Built Plans Volume 06 R 8/11/2017
Appendix A-B3.A.7 As Built Plans Volume 06a R 8/11/2017
Appendix A-B3.A.8 As Built Plans Volume 06b R 8/18/2017
Appendix A-B3.A.9 As Built Plans Volume 07 R 8/26/2017
Appendix A-B3.A.10 As Built Plans Volume 07a R 8/25/2017
Appendix A-B3.A.11 As Built Plans Volume 08 R 8/11/2017
Appendix A-B3.A.12 As Built Plans Volume 09 R 8/18/2017
Appendix A-B3.A.13 As Built Plans Volume 10 R 8/11/2017
Appendix A-B3.A.14 As Built Plans Volume 11 R 8/11/2017
Appendix A-B3.A.15 As Built Plans Volume 12 R 12/8/2017
Appendix A-B3.A.16 As Built Plans Volume 13 R 11/6/2017
Appendix A-B3.A.17 As Built Plans Volume 14a R 8/18/2017
Appendix A-B3.A.18 As Built Plans Volume 14b R 12/13/2017
Appendix A-B3.A.19 As Built Plans Volume 14c R 9/28/2012
Appendix A-B3.A.20 As Built Plans Volume 14d R 2/15/2017
Appendix A-B3.A.21 As Built Plans Volume 15 R 10/20/2017
Appendix A-B3.A.22 As Built Plans Volume 15a R 10/25/2017
Appendix A-B3.A.23 As Built Plans Volume 16 R 10/24/2017
Appendix A-B3.A.24 As Built Plans Volume 17 R 12/8/2017
Appendix A-B3.A.25 As Built Plans Volume 18 R 10/11/2017
Appendix A-B3.A.26 As Built Plans Volume 19 R 8/18/2017

Appendix A-B4 As Built Plans and Construction - WCB

Appendix A-B4.A West Connection Bridge (WCB) Disc Bearings (Stamped Drawings
and Calculations) R 12/20/2013

Appendix A-B4.B West Connection Bridge, WSDOT Br. No. 520/7.7S As Built R 2/11/2014

Appendix A-B5
I-5 Lakeview Blvd to Shelby St: Roanoke St Over I-5 Bridge (Br. No.
5/569), S-E Ramp Tunnel (Br. No. 5/568S-E), Pump Station, I-5 Walls
(orig.)

R 8/16/1963

Appendix A-B6 SR 520 10th Ave North to Delmar Drive As-builts: Br. No. 520/1, Br.
No. 520/2, SR 520 Walls (orig.) R 10/21/1963

Appendix A-B7 10th Ave E. Slide Report and Mitigation R Varies

Appendix A-B8 SR 520 Portage Bay Bridge As-builts: Br. No. 520/3, Br. No. 520/3E-N R 8/25/1961

Appendix A-B9 Load Rating Summary Sheets and Condition Reports: Br. No. 5/569,
Br. No. 520/1, Br. No. 520/2, Br. No. 520/3, Br. No. 520/3E-N R Varies

Appendix A-B10 Montlake Phase - As Built Plans
Appendix A-B10.A Montlake Phase - Drainage Plans R Varies
Appendix A-B10.B Montlake Phase - Electrical/Illumination/ITS R Varies
Appendix A-B10.C Montlake Phase - Environmtental R Varies
Appendix A-B10.D Montlake Phase - Fire Underlid Systems R Varies
Appendix A-B10.E Montlake Phase - Landscaping/Urban Design R Varies
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B10.F Montlake Phase - MOT R Varies
Appendix A-B10.G Montlake Phase - Roadway R Varies
Appendix A-B10.H Montlake Phase - Signals R Varies
Appendix A-B10.I Montlake Phase - Structure Plans R Varies
Appendix A-B10.J Montlake Phase - Utilities R Varies
Appendix A-B10.K Montlake Phase - Signs R Varies

Appendix A-B11 I-5 Contract Plans
Appendix A-B13.A I-5 Contract Plans - Volume 1 R Varies
Appendix A-B11.B I-5 Contract Plans - Volume 2 R Varies
Appendix A-B11.C I-5 Contract Plans - Volume 3 R Varies
Appendix A-B11.D I-5 Contract Plans - Volume 4 R Varies
Appendix A-B11.E I-5 Contract Plans - Volume 5 R Varies

Appendix A-B12 Portage Bay Shores, Apartment Building - As Built Plans
Appendix A-B12.A Portage Bay Shores, 24 Unit Apartment Building - As Built Plans R 10/16/1958
Appendix A-B12.B Portage Bay Shores, Lake Level and Moorage Level - As Built Plans R 10/16/1958

Appendix A-B13 As Built Plans and Construction - SR 520 Medina to SR 405
Vicinity Eastside Transit and HOV

Appendix A-B13.A As Built Plans - SR 520 Medina to SR 405 Vicinity Eastside Transit and
HOV

Appendix A-B13.A.1 Roll #0 - (IN) R 2/1/2017
Appendix A-B13.A.2 Roll #1 - (VM, RSK, RS)

Appendix A-B13.A.2.A (VM) Vicinity Map R 8/24/2015
Appendix A-B13.A.2.B (RSK) Road Sections Key Map R 8/24/2015
Appendix A-B13.A.2.C (RS) Road Sections R 12/22/2014

Appendix A-B13.A.3 Roll #2 - (AL, RWF, SP, US, PR)
Appendix A-B13.A.3.A (AL) Alignment R 8/24/2015
Appendix A-B13.A.3.B (RWF) ROW Fence R 2/19/2016
Appendix A-B13.A.3.C (SP) Site Preparation R 8/26/2015
Appendix A-B13.A.3.D (US) Ground Improvement Areas R 8/26/2015
Appendix A-B13.A.3.E (PR) Roadway Profile R 12/22/2014

Appendix A-B13.A.4 Roll #3 - (DR, KDR, DP, KDP, DRD, KDRD, DPD)
Appendix A-B13.A.4.A (DR) Drainage Plans R 8/27/2015
Appendix A-B13.A.4.B (KDR) Kirkland Drainage Plans R 8/26/2015
Appendix A-B13.A.4.C (DP) Drainage Profiles R 7/31/2015
Appendix A-B13.A.4.D INTENTIONALLY OMITTED
Appendix A-B13.A.4.E (DRD) Drainage Details R 12/22/2014
Appendix A-B13.A.4.F INTENTIONALLY OMITTED
Appendix A-B13.A.4.G (DPD) Pnd Details R 8/24/2015

Appendix A-B13.A.5 Roll #4 - (PE4, FP, FPA-FPH, SRD)
Appendix A-B13.A.5.A (PE4) Pond E4 R 8/27/2015
Appendix A-B13.A.5.B (FP) Fish Passage Trench Backfill Details R 8/24/2015
Appendix A-B13.A.5.C (FPA) Fish Passage A R 8/24/2015
Appendix A-B13.A.5.D (FPB) Fish Passage B R 8/24/2015
Appendix A-B13.A.5.E (FPC) Fish Passage C R 8/24/2015
Appendix A-B13.A.5.F (FPD) Fish Passage D R 8/24/2015
Appendix A-B13.A.5.G (FPE) Fish Passage E R 8/24/2015
Appendix A-B13.A.5.H (FPF) Fish Passage F R 8/24/2015
Appendix A-B13.A.5.I (FPG) Fish Passage G R 8/24/2015
Appendix A-B13.A.5.J (FPH) Fish Passage H R 8/24/2015
Appendix A-B13.A.5.K (SRD) Stream Restoration Details R 8/24/2015

Appendix A-B13.A.6 Roll #5 - (UVM, UN, UT, UP, UD)
Appendix A-B13.A.6.A (UVM) Utility Key Map R 8/26/2015
Appendix A-B13.A.6.B (UN) Sanitary Utility Notes R 8/25/2015
Appendix A-B13.A.6.C (UP) Utility Profiles R 12/22/2014
Appendix A-B13.A.6.D (UT) Utility Plans R 12/22/2014
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B13.A.6.E (UD) Utility Details R 8/26/2015

Appendix A-B13.A.7 Roll #6 - (AR, IR, LD, LG, LI, LL, LP, PL)
Appendix A-B13.A.7.A (AR) Architectural Drawings R 8/26/2015
Appendix A-B13.A.7.B (IR) Roadside Irrigation Plans R 8/27/2015
Appendix A-B13.A.7.C (LD) Landscape Details R 9/2/2015
Appendix A-B13.A.7.D (LG) Landscape Grading Plans R 8/27/2015
Appendix A-B13.A.7.E (LI) Landscape Irrigation Plans R 8/27/2015
Appendix A-B13.A.7.F (LL) Landscape Layout Plans R 8/20/2015
Appendix A-B13.A.7.G (LP) Landscape Planting Plans R 8/27/2015
Appendix A-B13.A.7.H (PL) Landscape Soil Prep & Roadside Planting R 8/27/2015

Appendix A-B13.A.8 Roll #7 - (PV, PVD)
Appendix A-B13.A.8.A (PV) Paving Plans R 9/2/2015
Appendix A-B13.A.8.B (PVD) Paving Details R 8/27/2015

Appendix A-B13.A.9 Roll #8 - (MK, MKD, PP)
Appendix A-B13.A.9.A (MK) Paving Marking Plans R 8/27/2015
Appendix A-B13.A.9.B (MKD) Paving Marking Details R 8/27/2015
Appendix A-B13.A.9.C (PP) Paths-Trails Marking Details R 8/27/2015

Appendix A-B13.A.10 Roll #9 - (RWK, R01-R49)
Appendix A-B13.A.10.A (RWK) Wall Key Maps R 2/19/2016
Appendix A-B13.A.10.B (R)  Retaining Walls 01 - 49 R 2/19/2016

Appendix A-B13.A.11 Roll #10 - (R50 - R105) R 8/25/2015
Appendix A-B13.A.12 Roll #11 - (RD, WR)

Appendix A-B13.A.12.A (RD) Retaining Walls Details R 8/25/2015
Appendix A-B13.A.12.B (WR) Geosynth Walls R 8/27/2015

Appendix A-B13.A.13 Roll #12 - (N, ND, NH, CMS-1,NT)
Appendix A-B13.A.13.A (N) Noise Wall Plans R 12/22/2014
Appendix A-B13.A.13.B (ND) Noise Wall Details R 12/22/2014
Appendix A-B13.A.13.C (NH) Noise Screen Wall R 9/2/2015
Appendix A-B13.A.13.D (CMS1) Cantilever Moment Slab Plans R 8/26/2015
Appendix A-B13.A.13.E (NT) North Trail Structures R 8/26/2015

Appendix A-B13.A.14 Roll #13 - (ITN, IT, ITD)
Appendix A-B13.A.14.A (ITN) ITS Construction Notes and Schedules R 9/21/2015
Appendix A-B13.A.14.B (IT) ITS Plans R 9/21/2015
Appendix A-B13.A.14.C (ITD) ITS Details R 9/21/2015

Appendix A-B13.A.15 Roll #14 - (SS, SN, SN-P, SG, SGD, ST)
Appendix A-B13.A.15.A (SS) Sign Spec R 9/21/2015
Appendix A-B13.A.15.B (SN) Signing Plans R 9/21/2015
Appendix A-B13.A.15.C (SN-P) Paths-Trails Signing Plans R 12/22/2014
Appendix A-B13.A.15.D (SG) Sign Layout R 12/22/2014
Appendix A-B13.A.15.E (SGD) Sign Structure Details R 9/21/2015
Appendix A-B13.A.15.F (ST) Emergency Access Gate Detail R 2/19/2016

Appendix A-B13.A.16 Roll #15 -  (BG1) Evergreen Lid Plans R 12/22/2014
Appendix A-B13.A.17 Roll #16 -  (BG2) 84th Lid Plans R 8/27/2015
Appendix A-B13.A.18 Roll #17 -  (BG3) 92nd Lid Plans R 8/27/2015
Appendix A-B13.A.19 Roll #18 -  (BG4) Bellevue Way Bridge Plans R 8/27/2015
Appendix A-B13.A.20 Roll #19 -  (BG5, BG7, BG8)

Appendix A-B13.A.20.A (BG5) 108th Overcrossing Plans R 8/27/2015
Appendix A-B13.A.20.B (BG7) 108th Bridge Plans R 8/27/2015
Appendix A-B13.A.20.C (BG8) Pedestrian Undercrossing Plans R 8/27/2015

Appendix A-B13.A.21 Roll #20 - (PC1, PC2, PT)
Appendix A-B13.A.21.A (PC1) Pedestrian Creek 1 R 8/26/2015
Appendix A-B13.A.21.B (PC2) Pedestrian Creek 2 R 8/26/2015
Appendix A-B13.A.21.C (PT) Pedestrian Crossing Plans R 8/26/2015

Appendix A-B13.A.22 Roll #21 - (TF1, TF2, TF3, TF5, FP1, FP3)
Appendix A-B13.A.22.A (TF1) EVG Transit Facility R 12/22/2014

Request for Proposal 4 of 21



Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix A-B13.A.22.B INTENTIONALLY OMITTED
Appendix A-B13.A.22.C (TF3) 92nd Transit Facility R 8/6/2015
Appendix A-B13.A.22.D (TF5) Transit Facility Details R 8/6/2015
Appendix A-B13.A.22.E (FP1) EVG Fire Protection R 8/20/2015
Appendix A-B13.A.22.F (FP3) 92nd Fire Protection R 8/6/2015

Appendix A-B13.A.23 Roll #22 - Valley As-Builts
Appendix A-B13.A.23.A Valley Index R 6/19/2015
Appendix A-B13.A.23.B ILO Plans

Appendix A-B13.A.23.B.1 ILO (1) Evergreen Plans R 5/26/2016
Appendix A-B13.A.23.B.2 ILO (2) 84th Plans

Appendix A-B13.A.23.B.2.A ILO 84th Plans R 5/26/2016
Appendix A-B13.A.23.B.2.B Signed & Stamped Valley As-Built ILO41 R 9/13/2017

Appendix A-B13.A.23.B.3 ILO (3) 92nd Plans R 5/26/2016
Appendix A-B13.A.23.C ILU Plans

Appendix A-B13.A.23.C.1 ILU (1) Evergreen Plans R 5/26/2016
Appendix A-B13.A.23.C.2 ILU (2) 84th Plans R 5/26/2016
Appendix A-B13.A.23.C.3 ILU (3) 92nd Package A R 5/26/2016
Appendix A-B13.A.23.C.4 ILU (4) 92nd Package B R 5/26/2016

Appendix A-B13.A.23.D ILN, IL, ILD Mainline West R 5/26/2016
Appendix A-B13.A.23.E ILN, IL, ILD Mainline Central R 5/26/2016
Appendix A-B13.A.23.F ILN, IL, ILD Mainline East R 5/26/2016
Appendix A-B13.A.23.G ILT Plans

Appendix A-B13.A.23.G.1 Evergreen Plans R 9/29/2015
Appendix A-B13.A.23.G.2 ILT 92nd Plans R 9/29/2015

Appendix A-B13.A.23.H TS Plans
Appendix A-B13.A.23.H.1 TS (1) - BW Permanent Signals R 9/29/2015
Appendix A-B13.A.23.H.2 TS (2) - 108th Permanent Signals R 9/29/2015

Appendix A-B13.A.23.I BPW, BPD Plans R 9/29/2015
Appendix A-B14 As Built Plans and Construction - E Roanoke St, TIB R July 1991
Appendix A-B15 As Built Plans and Construction - 901 E Roanoke St R June 2016
Appendix A-B16 As Built Plans and Construction - Frolund Property R June 2010

Appendix B Specifications
Appendix B1 INTENTIONALLY OMITTED
Appendix B2 Standard Specifications (M 41-10) C August 2021
Appendix B3 Special Provisions

           Appendix B3.A Instructions for GSP C Varies
           Appendix B3.B General Special Provisions C Varies

Appendix B4 WSDOT Northwest Region General Special Provisions
           Appendix B4.A Instructions for NWR Electrical Special Provisions C 1/11/2023
           Appendix B4.B Instructions for NWR ITS Special Provisions C 1/11/2023
           Appendix B4.C Instructions for NWR Landscape Special Provisions C 9/12/2019
           Appendix B4.D Instructions for NWR Miscellaneous Special Provisions C 1/11/2023
           Appendix B4.E WSDOT Northwest Region Special Provisions C Varies

Appendix B5 INTENTIONALLY OMITTED
Appendix B6 INTENTIONALLY OMITTED
Appendix B7 INTENTIONALLY OMITTED

Appendix B8 City of Seattle Standard Specifications for Road, Bridge and Municipal
Construction

Appendix B8.A City of Seattle Standard Specifications for Road, Bridge and Municipal
Construction C 2023

Appendix B8.B Amendments to City of Seattle Standard Specifications for Road,
Bridge and Municipal Construction C 11/3/2021

Appendix B9 King County Metro Electrical Mini Specification C 1/1/2021
Appendix B10 Project Specifications C 12/24/2022
Appendix B11 WSDOT Telecommunication Infrastructure Cable Standards C May 2018
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix C Commitment Lists

Appendix C1 Environmental Commitments List C 12/13/2022
Appendix D Manuals

Appendix D1 WSDOT Bridge Design Manual (LRFD) (M 23-50) C June 2022
Appendix D2 WSDOT Construction Manual (M 41-01) C 5/2/2022
Appendix D3 WSDOT Design Manual (M 22-01) C 9/21/2021
Appendix D4 WSDOT Environmental Manual (M 31-11) C 6/23/2022
Appendix D5 WSDOT Geotechnical Design Manual (M 46-03) C 2/10/2022
Appendix D6 WSDOT Highway Runoff Manual (M 31-16) C 4/30/2019
Appendix D7 WSDOT Hydraulics Manual (M 23-03) C 3/1/2022
Appendix D8 WSDOT Local Agency Guidelines (M 36-63) C 6/22/2022
Appendix D9 WSDOT Maintenance Manual (M 51-01) C 3/17/2021
Appendix D10 WSDOT Materials Manual (M 46-01) C 1/11/2022

Appendix D11 WSDOT Pavement Surface Condition Field Rating Manual for Asphalt
Pavements C 4/1/1999

Appendix D12 WSDOT Plans Preparation Manual (M 22-31) C April 2022
Appendix D13 WSDOT Organizational Conflicts of Interest Manual (M 3043) C 1/8/2020
Appendix D14 WSDOT Right of Way Manual (M 26-01) C 11/23/2021
Appendix D15 WSDOT Roadside Policy Manual (M3110) C 10/29/2013
Appendix D16 WSDOT Roadside Manual (M 25-30) C 7/1/2003
Appendix D17 Standard Plans (M 21-01) C 9/1/2021
Appendix D18 WSDOT Electronic Engineering Data Standards (M 3028) C 10/1/2017
Appendix D19 WSDOT Traffic Manual (M 51-02) C 5/21/2021
Appendix D20 WSDOT Utilities Accommodation Policy (M 22-86) C March 2016
Appendix D21 WSDOT Utilities Manual (M 22-87) C February 2019
Appendix D22 WSDOT Communications Manual (M 3030) C 2/10/2022
Appendix D23 WSDOT Highway Surveying Manual (M 22-97) C 1/1/2005
Appendix D24 WSDOT Temporary Erosion and Sediment Control Manual (M 3109) C 5/21/2019

Appendix D25 Washington State Modifications to the Manual on Uniform Traffic
Control Devices (MUTCD) C 11/3/2017

Appendix D26 WSDOT Sign Fabrication Manual (M 55-05) C 7/23/2021

Appendix D27 WSDOT Work Zone Traffic Control Guidelines for Maintenance
Operations (M 54-44) C 5/17/2021

Appendix D28 FHWA Manual on Uniform Traffic Control Devices for Streets and
Highways (MUTCD) 2009 Edition with May 2012 Revisions 1 and 2 C 5/14/2012

Appendix D29 WSDOT Bridge Inspection Manual (M36-64) C 1/24/2022

Appendix D30 City of Seattle Right-of-Way Opening and Restoration Rule
(ROWORR) C 1/1/2017

Appendix D31 City of Seattle Standard Plans for Municipal Construction
Appendix D31.A City of Seattle Standard Plans for Municipal Construction C 2023

Appendix D31.B Amendments to City of Seattle Standard Plans for Municipal
Construction C 11/3/2021

Appendix D32 WSDOT HOV Design Guide for the Northwest Region (M 22-98) C 3/1/2005
Appendix D33 INTENTIONALLY OMITTED

Appendix D34 Streets Illustrated: City of Seattle Right-of-Way Improvements Manual C 6/21/2022

Appendix D35 Seattle Department of Transportation Traffic Control Manual for In-
Street Work C February 2018

Appendix D36 FHWA Traffic Control Systems Handbook C October 2005
Appendix D37 SPU Design Standards and Guidelines (DSG) C August 2022
Appendix D38 FHWA Flexibility In Highway Design C 1997
Appendix D39 INTENTIONALLY OMITTED

Appendix D40 Northwest Region, Area 5 Integrated Roadside Vegetation
Management Plan C 2018

Appendix D41 Department of Ecology Criteria for Sewage Works Design C January 2022
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix D42 INTENTIONALLY OMITTED

Appendix D43 King County Department of Transportation Road Services Division,
Road Design and Construction Standards C November 2016

Appendix D44 Department of Health Water System Manual C June 2020

Appendix D45 Seattle Department of Transportation ADA Policies and Technical
Memorandums

Appendix D45.A Seattle Department Of Transportation Companion Ramp
Requirements Technical Memorandum C 7/11/2018

Appendix D45.B Seattle Department Of Transportation Policy for ADA Compliance
Assessment of Existing Curb Ramps C 8/5/2015

Appendix D45.C Seattle Department Of Transportation Policy for Curb Ramp
Flares/Wings C 9/1/2015

Appendix D45.D INTENTIONALLY OMITTED

Appendix D45.E Seattle Department Of Transportation Policy for Curb Ramps at T-
Shaped Intersections C 3/23/2016

Appendix D45.F Seattle Department Of Transportation Policy for MEF Documentation
for Curb Ramps C 6/1/2017

Appendix D45.G Seattle Department Of Transportation Policy for Accessible Pedestrian
Signal (APS) Installation Requirements Memorandum C 10/27/2017

Appendix D45.H Seattle Department of Transportation Policy for Crosswalk Markings
and Curb Ramp Obligations C 5/9/2018

Appendix D45.I Seattle Department of Transportation Policy for Curb Bulbs and Curb
Ramp Obligations C 5/9/2018

Appendix D45.J Seattle Department Of Transportation Curb Ramp Triggers Technical
Memorandum C 10/5/2018

Appendix D45.K Seattle Department of Transportation Policy for Designated Disabled
Parking in the Right-of-Way C 6/12/2019

Appendix D45.L Seattle Department of Transportation Designated Disabled Parking in
the Right-of-Way: Requirements and Guidelines C 6/12/2019

Appendix D45.M Seattle Department of Transportation Detectable Warning Surfaces:
Requirements and Design & Installation Considerations C 4/2/2020

Appendix D45.N Seattle Department of Transportation Accessible Pedestrian Signal
(APS) and ADA Compliance Technical Memorandum C 9/15/2017

Appendix D45.O Seattle Department of Transportation Policy for Companion Ramp
Requirements C 7/11/2018

Appendix D46 INTENTIONALLY OMITTED

Appendix D47 INTENTIONALLY OMITTED

Appendix D48 Seattle Department of Parks and Recreation Tree Management,
Maintenance, Pruning, and/or Removal Policy C 11/7/2022

Appendix D49 Project Delivery Memos
Appendix D49.A #22-03 – Complete Streets Implementation C 6/27/2022

Appendix D49.B #22-01 – Vertical Clearance for Water Crossing Bridges and Buried
Structures C 4/27/2022

Appendix D49.C #21-02 – Applying Professional Stamps C 7/1/2021

Appendix D49.D # 21-01 – Pedestrian Accommodation in Alteration and Pavement
Preservation Projects C 5/11/2021

Appendix D49.E #19-01 – Freeway Work Zone Variable Regulatory Speed Limit and
Advisory Speed Implementation C 4/25/2019

Appendix D50 INTENTIONALLY OMITTED
Appendix D51 INTENTIONALLY OMITTED
Appendix D52 Development Charges (Director's Rule FIN-220.2, Rev.2.) C 7/1/2021

Appendix D53 Wshington State Department of Health (DOH) Guidance Document:
Cross-Connection Control for Small Water Systems C March 2004
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix D54 Washington Department of Health: Water System Design Manual
DOH Pub 331-123 C June 2020

Appendix E Environmental
Appendix E1 NEPA/SEPA Compliance Documents

Appendix E1.A Record of Decision C August 2011

Appendix E1.B SR 520, I-5 to Medina: Bridge Replacement and HOV Project Final
Environmental Impact Statement C 5/26/2011

Appendix E1.C SEPA Addendum: Public Place Designation
Appendix E1.C.1 SEPA Addendum: Public Place Designation C 10/3/2011
Appendix E1.C.2 SEPA Addendum: Public Place Authorization Exhibit C September 2011

Appendix E1.D INTENTIONALLY OMITTED
Appendix E1.E SEPA Addendum: Floating Bridge and Landings C 11/18/2011
Appendix E1.F INTENTIONALLY OMITTED
Appendix E1.G NEPA-SEPA Environmental Reevaluation Kenmore Yard C 12/8/2011
Appendix E1.H NEPA Environmental Reevaluation: Floating Bridge and Landings C 1/25/2012
Appendix E1.I INTENTIONALLY OMITTED
Appendix E1.J NEPA/SEPA Environmental Reevaluation: Kenmore Yard Update C 7/16/2012

Appendix E1.K NEPA/SEPA Environmental Reevaluation: Floating Bridge and
Landings Proposed Final Design Features C 10/22/2012

Appendix E1.L NEPA/SEPA Environmental Reevaluation: Temporary Westside Over-
water Staging Area C 2/1/2013

Appendix E1.M NEPA/SEPA Environmental Reevaluation: West Connection Bridge C 2/1/2013

Appendix E1.N NEPA/SEPA Environmental Reevaluation: Floating Bridge Demolition C 4/20/2016

Appendix E1.O NEPA/SEPA Environmental Reevaluation: West Approach Bridge
South (WABS) and Montlake Lid Design Refinements C 10/31/2016

Appendix E1.P NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at the
Port of Tacoma East Blair Berth 1 C 3/22/2012

Appendix E1.Q
NEPA/SEPA Memorandum: Proposed Changes to Construction
Elements and Delivery Methods for the Floating Bridge and Landings
Phase of the Project

C 5/14/2012

Appendix E1.R INTENTIONALLY OMITTED

Appendix E1.S NEPA/SEPA Memorandum: Revised Design of the Temporary
Eastside Over-water Staging Area C 7/16/2012

Appendix E1.T NEPA/SEPA Memorandum: Additional Geotechnical Investigations C 7/20/2012

Appendix E1.U NEPA/SEPA Memorandum: Increased Peak Construction Truck Trips C 8/28/2012

Appendix E1.V INTENTIONALLY OMITTED

Appendix E1.W NEPA/SEPA Memorandum: Installation of Additional Moorage Buoys C 10/29/2012

Appendix E1.X NEPA/SEPA Memorandum: Rescind Changes to Stormwater
Management for the Floating Bridge C 1/31/2013

Appendix E1.Y NEPA/SEPA Technical Memorandum: Installation of PATON Buoy
Strings C 2/14/2017

Appendix E1.Z NEPA/SEPA Technical Memorandum: Channel Marker Repair C 3/31/2017

Appendix E1.AA NEPA/SEPA Technical Memorandum: Montlake Phase Limits of
Construction Revisions C 4/6/2017

Appendix E1.BB NEPA/SEPA Technical Memorandum: Addendum to the Final Wetland
Mitigation Report C 6/28/2017

Appendix E1.CC NEPA/SEPA Memorandum: Pontoon Repairs at Vigor Industrial
Drydocks C 6/6/2013

Appendix E1.DD NEPA/SEPA Memorandum: Pontoon Outfitting and Moorage at Port of
Tacoma Terminal 7 C 8/20/2013

Appendix E1.EE INTENTIONALLY OMITTED
Appendix E1.FF NEPA/SEPA Memorandum: Pontoon Repairs with Coffer Cell C 11/12/2013
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix E1.GG NEPA/SEPA Memorandum: West Approach Bridge North C 1/23/2014

Appendix E1.HH NEPA/SEPA Memorandum: West Approach Bridge North – Foster
Island Refinements C 3/11/2014

Appendix E1.II NEPA/SEPA Memorandum: West Approach Bridge North – Design
Refinement at Foster Island C 4/9/2014

Appendix E1.JJ NEPA/SEPA Memorandum: Tolling Equipment Final Design C 5/29/2014

Appendix E1.KK NEPA/SEPA Technical Memorandum: Changes to Eastside
Construction Haul Routes and Truck Trips C 12/4/2015

Appendix E1.LL NEPA/SEPA Memorandum: Geotechnical Investigation Update C 1/6/2015

Appendix E1.MM NEPA/SEPA Technical Memorandum: First Amendment to the Section
106 Programmatic Agreement C 2/9/2016

Appendix E1.NN NEPA/SEPA Technical Memorandum: Tolling Equipment Installation C 7/21/2016

Appendix E1.OO NEPA/SEPA Environmental Reevaluation: Montlake Market Closure
and Demolition C 7/18/2018

Appendix E1.PP NEPA/SEPA Montlake Contruction Phase Design Revisons Technical
Memorandum C 12/10/2019

Appendix E1.QQ NEPA/SEPA Environmental Reevaluation: Wireless Communication
Facility Removal and Relocation C 9/4/2018

Appendix E1.RR NEPA/SEPA Environmental Reevaluation: I-5 Design Refinements C 10/21/2019
Appendix E1.SS NEPA/SEPA I-5 Haul Route Modifications Technical Memorandum C 7/9/2020

Appendix E1.TT NEPA/SEPA Environmental Reevaluation: Portage Bay Bridge to I-5
Design Refinements C 2/18/2021

Appendix E1.UU NEPA/SEPA Boyer Steps Design Technical Memorandum C 1/20/2022

Appendix E1.VV
SR 520, I-5 to Medina: Bridge Replacement and HOV Project
Queen City Yacht Club  Slip and Pier Modifications Technical
Memorandum

C 11/2/2022

Appendix E2 Environmental Project Description Narrative R December 2022
Appendix E3 INTENTIONALLY OMITTED
Appendix E4 Endangered Species Act Documents

Appendix E4.A Biological Assessment and Appendices C November 2010
Appendix E4.A.1 NMFS Biological Opinion C 5/20/2011
Appendix E4.A.2 NMFS R001 C 1/11/2012
Appendix E4.A.3 NMFS R002 C 1/31/2013
Appendix E4.A.4 NMFS R003 C 1/22/2014
Appendix E4.A.5 NMFS R004 C 5/7/2015
Appendix E4.A.6 NMFS R005 C 2/19/2016
Appendix E4.A.7 NMFS R006 C 8/25/2016
Appendix E4.A.8 NMFS R007 C 3/26/2020
Appendix E4.A.9 USFWS Biological Opinion C 4/15/2011
Appendix E4.A.10 USFWS R001 C 1/10/2012
Appendix E4.A.11 USFWS R002 C 7/27/2012
Appendix E4.A.12 USFWS R003 C 1/3/2013
Appendix E4.A.13 USFWS R004 C 11/26/2013
Appendix E4.A.14 USFWS R005 C 4/29/2015
Appendix E4.A.15 USFWS R006 C 2/11/2016
Appendix E4.A.16 USFWS R007 C 9/9/2016
Appendix E4.A.17 USFWS R008 C 2/4/2020

Appendix E4.B Bubble Curtain Plans R 6/10/2009
Appendix E4.C Pile Driving Flow Chart R 12/3/2022

Appendix E5 Section 106 Programmatic Agreement
Appendix E5.A SR 520 Section 106 Programmatic Agreement C 5/2/2011
Appendix E5.B First Amendment to the Section 106 Programmatic Agreement C 9/10/2015
Appendix E5.C Second Amendment C TBD

Appendix E6 Unanticipated Discovery Plan C August 2020
Appendix E7 Historic Properties and Archaeologically Sensitive Areas Exhibit C August 2022
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix E8 Community Construction Management Plan (CCMP) R June 2022
Appendix E9 Tree and Vegetation Management and Protection Plan (TVMPP) C December 2022
Appendix E10 INTENTIONALLY OMITTED
Appendix E11 INTENTIONALLY OMITTED
Appendix E12 Sustainability Performance Relationships R 11/14/2016
Appendix E13 WSDOT Fish Exclusion Protocols and Standards R 8/20/2012

Appendix E14 Use of Recycled Concrete Aggregate in PCCP R June 2009

Appendix E15 Montlake Texico NW3242 - Remedial Investigation Report for
Montlake Gas Station

Appendix E15.A Montlake Texico NW3242 - Remedial Investigation Report for
Montlake Gas Station R 3/10/2020

Appendix E15.B VCP NW 3242 - Erratum for the Montlake Gas Station Remedial
Investigation (RI) Report dated March 2020 R 9/28/2021

Appendix E16 SR 520 I-5 to Montlake - I/C and Bridge Replacement Hazardous
Materials Baseline Report C 6/6/2022

Appendix E17
Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520
West Approach Bridge - North (WABN) Geotechnical Explorations,
Seattle, Washington

Appendix E17.A
Model Toxics Control Act (MTCA) Exceedances, State Route (SR) 520
West Approach Bridge - North (WABN) Geotechnical Explorations,
Seattle, Washington

R 9/13/2013

Appendix E17.B Updates from the State Route 520 Bridge Replacement and High
Occupancy Vehicle Program, Seattle, Washington R 6/20/2019

Appendix E18 Methane Monitoring of Former Miller Street Landfill R 4/25/2022
Appendix E19 Environmental Constraints Plan R December 2022
Appendix E20 WABN Landfill Gas Monitoring Logs R 3/8/2017

Appendix E21 Spill Prevention Control and Countermeasures Plan Requirements for
Design-Build Projects C 12/28/2015

Appendix E22 Good Faith Survey Reports
Appendix E22.A SR 520 Bridge 513-10 R 2/10/2018
Appendix E22.B SR 520 Bridge 520 3 and 520 3E-N R 2/10/2018
Appendix E22.C SR 520 Bridge 520-5 and 520-5A R 2/10/18 and 2/15/18
Appendix E22.D SR 520 Bridge 520 6 Bridge 520 7.5N Bridge 7.5 and Bridge 7.7S R 2/10/2018
Appendix E22.E SR 520 Bridge 520 6A and 520 6N-E R 2/10/18 and 2/15/18
Appendix E22.F I-5 Express Lanes Connection Project R 6/26/2020
Appendix E22.G Good Faith Inspection Report R 8/17/2022

Appendix E23 West Approach Area Salmonid Migration Clear Zone R 7/24/2018

Appendix E24 Draft Bird Protection Plan SR 520, I-5 to Medina: Bridge Replacement
and HOV Project I-5 to Montlake – I/C and Bridge Replacement R 8/1/2022

Appendix E25 WSDOT Bird Protection Protocols and Standards C 4/15/2021
Appendix E26 INTENTIONALLY OMITTED
Appendix E27 INTENTIONALLY OMITTED
Appendix E28 Groundwater Monitoring Memoranda

Appendix E28.A
Groundwater Monitoring Memorandum - Quarter No. 1, Voluntary
Cleanup Program NW3242, Montlake Gas Station, Seattle,
Washington

R 6/27/2022

Appendix E28.B
Groundwater Monitoring Memorandum - Quarter No. 2, Voluntary
Cleanup Program NW3242, Montlake Gas Station, Seattle,
Washington

R 10/4/2022

Appendix E28.C
Groundwater Monitoring Memorandum - Quarter No. 3, Voluntary
Cleanup Program NW3242, Montlake Gas Station, Seattle,
Washington

R 1/9/2023
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix E28.D
Groundwater Monitoring Memorandum - Quarter No. 4, Voluntary
Cleanup Program NW3242, Montlake Gas Station, Seattle,
Washington

R TBD

Appendix E29 Montlake Texico - Remedial Action Completion Report
Appendix E29.A Montlake Gas Station - Remedial Action Completion Report R 12/20/2021
Appendix E29.B Montlake Gas Station Compliance Monitoring Plan Revised Exhibit 1 R March 2022

Appendix E29.C Montlake Gas Station - Remedial Action Completion Report
Addendum R 5/12/2022

Appendix E30 Traffic Noise Policy and Procedures R March 2020

Appendix E31 SR 520 Bridge Replacement and HOV Program, SR 520 I-5 to
Montlake – I/C and Bridge Replacement, Noise Report R 9/24/2020

Appendix F Forms
Appendix F1 INTENTIONALLY OMITTED
Appendix F2 Contract Bond - Highway Construction C January 2020
Appendix F3 Report of Survey Mark Form C 9/27/2016
Appendix F4 Request for Chemical Treatment Form C January 2015
Appendix F5 Site Inspection Form R January 2023
Appendix F6 Manufacturer's Certificate of Compliance Checklist Form R July 2019
Appendix F7 Contractor's Daily Report of Traffic Control Forms

Appendix F7.A Contractor's Daily Report of Traffic Control - Summary R April 2004
Appendix F7.B Contractor's Daily Report of Traffic Control - Traffic Control Log R March 2008

Appendix F8 ROM Sample R 7/28/2017
Appendix F9 City of Seattle RAM Form R 9/1/2014

Appendix G Geotechnical

Appendix G1 SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Baseline Report C 12/20/2022

Appendix G2 SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Data Report

Appendix G2.A SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Data Report C 12/18/2022

Appendix G2.B SR 520 I-5 to Montlake - I/C and Bridge Replacement Geotechnical
Data Report Addendum C TBD

Appendix G3 SR 520 I-5 to Montlake - I/C and Bridge Replacement Seismic Design
Criteria Contract Document C 5/13/2022

Appendix G4 SR 520 I-5 to Montlake - I/C and Bridge Replacement Seismic Design
Criteria Technical Memorandum R 5/13/2022

Appendix G5 SR 520 I-5 to Montlake – I/C and Bridge Replacement Explorations by
Others Geotechnical Data Report R 5/5/2022

Appendix G6 SR 520 I-5 to Montlake - I/C and Bridge Replacement Soil Parameters
Technical Memorandum R 8/5/2022

Appendix G7 SR 520 I-5 to Montlake – I/C and Bridge Replacement Conceptual
Geotechnical Engineering Report R 9/30/2022

Appendix G8 SR 520 I-5 to Montlake – I/C and Bridge Replacement Project Seismic
Ground Motions Report R 7/15/2021

Appendix G9 PGA Creep Test Results

Appendix G9.A I-5 Interchange Improvement Project Permanent Ground Anchor
Creep Test Results R  June 2022

Appendix G9.B West Approach Bridge - North Summary of Previous Construction
Activities R 7/25/2017

Appendix G10 Test Pile Geotechnical Data Report SR-520 MP ~0.50 to 2.10
Evergreen Point Bridge Vicinity Test Pile Project R 8/31/2010

Appendix G11 Existing Geotechnical Data Report R 12/19/2006

Appendix G12 Limitations of Geotechnical Documents Technical Memorandum R 11/18/2011

Request for Proposal 11 of 21



Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix G13 6819 Roanoke Expressway Portage Bay Bridge Pile Driving Logs,
Notes, and Summary

Appendix G13.A 6819 History R 1961 to 1963
Appendix G13.B 6819 Pile Driving Log 1 R 1961 to 1963
Appendix G13.C 6819 Pile Driving Log 2 R 1961 to 1963
Appendix G13.D 6819 Pile Notes 1 R 1961 to 1963
Appendix G13.E 6819 Pile Notes 2 R 1961 to 1963
Appendix G13.F 6819 Pile Summary R 1961 to 1963
Appendix G13.G 6819 Test Piles R 1961 to 1963

Appendix G14 I-5/Mercer I/C Post-Condition Survey and PBBRL Pre-Condition
Survey Exhibit R 11/3/2022

Appendix G15 Seattle Yacht Club Bulkhead Inspection R 7/12/2018

Appendix G16 Interstate 5 / Mercer Street to State Route 520 / Portage Bay I-5
Interchange Improvements Project Geotechnical Engineering Report R 11/11/2020

Appendix G17 WA-RD 823.1: I-90 Demonstration Project: Long-Term Performance of
Tiebacks Installed in Glacially Overridden Clays R February 2020

Appendix G18 Ohio Department of Transportation Geotechnical Bulletin 7, Drilled
Shaft Landslide Stabilization Design R 1/17/2020

Appendix G19 3-Dimensional Subsurface Contour Elevation InRoads DTM Files
Appendix G19.A Top Elevations of CSESU 9B C December 2022
Appendix G19.B Bottom Elevations of CSESU 9B C December 2022
Appendix G19.C Top Elevations of CSESU 9C C December 2022
Appendix G19.D Bottom Elevations of CSESU 9C C December 2022
Appendix G19.E Bottom Elevations of CSESU 3 C December 2022

Appendix G20 Contract-Specified Instrumentation Plan Sheets C December 2022

Appendix G21 WPA Drainage System and WSDOT perforated pipe flow monitoring
data R 12/14/2022

Appendix G22 Test Pile Installation Data Report R October 2022
Appendix H Hydraulics

Appendix H1 I-5 to Montlake Interchange and Bridge Replacement Conceptual
Supplemental Hydraulic Report R September 2022

Appendix H2 INTENTIONALLY OMITTED

Appendix H3 SR 520 to Lake Washington I/C and Bridge Replacement Project Final
Supplemental Hydraulic Report R June 2021

Appendix H4 I-5 Interchange Improvements Supplemental Hydraulic Report R 1/8/2021

Appendix H5 SR 520 Bridge Replacement and HOV Project:  I-5 To Medina
Program Level Hydraulic Report R September 2010

Appendix H6 City of Seattle Stormwater Manual (Joint Director's Rule SPU DWW-
200/SDCI 10-2021) C July 2021

Appendix H7 Drainage Maintenance Manual Plan Sheets C June 2020
Appendix H8 ACPA Concrete Pipe Design Manual C October 2011
Appendix H9 DIPRA Ductile Iron Pipe on Supports C March 2017

Appendix H10 Seattle Public Utilities Public Drainage System Requirements DWW-
210 C July 2021

Appendix H11 INTENTIONALLY OMITTED
Appendix H12 INTENTIONALLY OMITTED
Appendix H13 INTENTIONALLY OMITTED
Appendix H14 INTENTIONALLY OMITTED

Appendix H15 Report Preliminary Engineering Study - Phase 1 WPA Site 21
Landslide Subsurface Drainage Program R 8/31/11

Appendix H16 WPA Site 21 - Existing CCTV Information R Varies
Appendix H16.A WPA2-2 upstream to Blind Tap (“C” Trench) 1 R 3/12/2011
Appendix H16.B WSDOT CB-1 upstream to Blind Tap R 3/12/2011
Appendix H16.C WSDOT MH F upstream to WSDOT MH E R 3/12/2011
Appendix H16.D WSDOT MH F downstream to Portage Bay R 3/12/2011
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix H16.E WPA2-1 downstream to WPA2-5 1 R 2/26/2011
Appendix H16.F WPA2-1 downstream to WPA2-5 2 R 3/12/2011
Appendix H16.G WPA2-2 upstream to Blind Tap (“C” Trench) 2 R 3/12/2011
Appendix H16.H WPA2-2 outside drop to main line R 3/12/2011
Appendix H16.I WPA 2-5 TO WPA 2-6 R 3/12/2011
Appendix H16.J WPA2-2 upstream to WPA2-8 R 3/12/2011

Appendix I Illumination, Electrical and Intelligent Transportation Systems
Appendix I1 WSDOT Northwest Region Current Practices in Electrical Design C 12/28/2017
Appendix I2 WSDOT Northwest Region Illumination and Signal Details C 2005-2018
Appendix I3 WSDOT Northwest Region ITS Details C January 2018

Appendix I4 WSDOT Roadside Electrical and Electronic Systems Standard E1 -
Roadside Power Distribution Design C November 2022

Appendix I5 Illumination Design Supplement C February 2018
Appendix I6 WSDOT AGi32 Basics for WSDOT Highway Lighting C June 2016

Appendix I7 WSDOT Advanced Inspection Class Illumination and Signal Systems
Electrical Training R December 2018

Appendix I8 WSDOT Northwest Region ITS Design Requirements C April 2020
Appendix I9 INTENTIONALLY OMITTED
Appendix I10 INTENTIONALLY OMITTED
Appendix I11 Seattle City Light Construction Work Practices C December 2022
Appendix I12 Seattle City Light Construction Standards C Varies
Appendix I13 Seattle City Light Requirements for Electrical Service Connection C 2023
Appendix I14 City of Seattle Right-of-Way Lighting Level Design Guidelines C 10/1/2019
Appendix I15 Seattle City Light Material Standards C Varies

Appendix I16 Seattle Parks and Recreation Design Standard Electrical System
Design C 4/20/2011

Appendix I17 INTENTIONALLY OMITTED
Appendix I18 INTENTIONALLY OMITTED
Appendix I19 INTENTIONALLY OMITTED
Appendix I20 INTENTIONALLY OMITTED
Appendix I21 INTENTIONALLY OMITTED
Appendix I22 INTENTIONALLY OMITTED
Appendix I23 Seattle City Light Standards for Electrical Service C 2023
Appendix I24 Seattle City Light Stock Catalog C November 2021
Appendix I25 Concept of Operations for the SR 520 Reversible Express Lane R February 2020
Appendix I26 WSDOT AGI32 Starter File Instructions

Appendix I26.A WSDOT AGI32 Starter File Instructions R 5/1/2019
Appendix I26.B WSDOT AGI32 Starter File R 5/1/2019

Appendix J Pavement
Appendix J1 Portage Bay Bridge and Roanoke Lid Pavement Design Report R 3/19/2021
Appendix J2 SR 520 Montlake Phase Pavement Design Report R 4/20/2018
Appendix J3 SR 520 I-5 Interchange Improvement Pavement Design Report R 10/23/2020
Appendix J4 WSDOT Pavement Policy C September 2018
Appendix J5 INTENTIONALLY OMITTED

Appendix J6 City of Seattle Street As-Built Plans C Varies

Appendix J7 Casting Reinforcement Details C 7/7/2022

Appendix J8 Portage Bay Bridge and Roanoke Lid Project Pavement Design Report
Addendum C 7/15/2022

Appendix J9 Inlet Reinforcing Detail C October 2022

Appendix K Prevailing Wage Information
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix K1 Washington State Prevailing Wages for Public Works Contracts - King
County C 8/1/2022

Appendix K2 Supplemental to Wages C 8/1/2022
Appendix K3 Benefit Code Key C 8/1/2022

Appendix L Landscape and Urban Design
Appendix L1 Urban Design Exhibits R 12/12/2022
Appendix L2 Seattle Design Commission Report – SR 520 Segment R 4/2/2020
Appendix L3 American Standard For Nursery Stock R 4/14/2014
Appendix L4 INTENTIONALLY OMITTED
Appendix L5 Roanoke Park Historic District Sign Plan C November 2021
Appendix L6 Seattle Parks and Recreation Technical Specifications C January 2023
Appendix L7 Seattle Parks and Recreation Standard Details and Plans C May 2019
Appendix L8 INTENTIONALLY OMITTED

Appendix L9 Seattle Department of Transportation Bicycle Guide Sign Standard
Practice C January 2018

Appendix L10 Wayfinding Sign Placement Summary C 12/10/2020
Appendix L11 Wayfinding Sign Placement Plan C 12/10/2020
Appendix L12 Pedestrian Wayfinding Design Intent Drawings and Specifications R July 2019
Appendix L13 Pedestrian Wayfinding Visual Design Standards C July 2019
Appendix L14 Offset Chart R 12/18/22

Appendix M Conceptual Plans
Appendix M1 Conceptual Plans BC December 2022
Appendix M2 Staging Plans R December 2022
Appendix M3 Project Work Area Plan R 12/27/2022
Appendix M4 Acoustical Screening Exhibit R 1/3/2023
Appendix M5 I-5 & I-5 Project Retaining Walls C 12/22/2022
Appendix M6 Montlake Phase Retaining Walls C 12/21/2022
Appendix M7 Pier Layouts and Horizontal Clearance Requirements C 12/12/2022
Appendix M8 PBBN and PBBS Pier 4 Layout Requirements C 12/12/2022
Appendix M9 Existing Bridge Demolition Plans C 12/21/2022
Appendix M10 Load Restriction Zone Plan R 12/8/2022

Appendix N Local Agency Agreements
Appendix N1 Maintenance and Operation Areas R 3/26/2021
Appendix N2 INTENTIONALLY OMITTED
Appendix N3 Street Use Permit C 7/29/22

Appendix N4 GMB 1098 Signal Maintenance & Operations WSDOT/City of Seattle C February 2020

Appendix O Design Documentation
Appendix O1 Design Documentation Package (DDP) Checklist C October 2022
Appendix O2 WSDOT Project File Checklist C January 2022
Appendix O3 Design Analysis Design Decision Template C June 2020
Appendix O4 INTENTIONALLY OMITTED
Appendix O5 INTENTIONALLY OMITTED
Appendix O6 Design Parameter Template C 7/8/2020
Appendix O7 Conceptual Design Approval C Varies
Appendix O8 Pre-Approved Design Analyses

Appendix O8.A
Design Analysis #1 – WB SR 520 Mainline and WB SR 520 to NB I-5
Connector Ramp (Part-Time Shoulder, Shoulder Width and Lateral
Clearance)

C 11/23/2022

Appendix O8.B Design Analysis #2 – EB SR 520 Mainline (Shoulder Width and Lateral
Clearance) C 9/6/2022

Appendix O8.C Design Analysis #3 – WB SR 520 to SB I-5 Connector Ramp (Lateral
Clearance) C 9/26/2022
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix O8.D
Design Analysis #4 – WB SR 520 to NB I-5 Connector Ramp
(Horizontal Radius, Horizontal Stopping Sight Distance and Lateral
Clearance)

C 9/8/2022

Appendix O8.E Design Analysis #5 – WB SR 520 to E Roanoke Street Off-Ramp
(Lateral Clearance) C 9/26/2022

Appendix O8.F Design Analysis #6 – SB I-5 to EB SR 520 Connector Ramp (Shoulder
Width & Lateral Clearance) C 6/23/2022

Appendix O8.G
Design Analysis #7 – NB I-5 Express Lanes to EB SR 520 Reversible
HOV Direct Access Ramp (Traveled Way Width, Lateral Clearance,
and Superelevation Runoff)

C 11/21/2022

Appendix O8.H Design Analysis #8 – WB SR 520 to SB I-5 Express Lanes Reversible
HOV Direct Access Ramp (Lateral Clearance) C 10/25/2022

Appendix O8.I Design Analysis #9 – EB SR 520 to E Montlake Place E Off-Ramp
(Traveled Way Width and Lateral Clearance) C 10/11/2022

Appendix O8.J
Design Analysis #10 – E Montlake Place E to EB SR 520 On-Ramp
(Lane and Shoulder Width, Lane Transition Rate, and Horizontal Curve
Radius)

C 10/25/2022

Appendix O8.K Design Analysis #11 – Montlake Blvd E to WB SR 520 On-Ramp
(Lateral Clearance & Shoulder Width) C 11/21/2022

Appendix O8.L Design Analysis #12 – NB I-5 Mainline and I-5 Express Lanes
(Shoulder Width) C 11/14/2022

Appendix O8.M Design Analysis #13 – Gore Reserve Area (Width) C 11/1/2022

Appendix O8.N Design Analysis #14 – WB SR 520 to SB I-5 Express Lanes HOV
Direct Access Ramp (Maximum Ramp Grade) C 9/6/2022

Appendix O8.O Design Analysis #15 – WB SR 520 to E Roanoke St Off-Ramp (Ramp
Connection Spacing) C 9/26/2022

Appendix O8.P Design Analysis #16 – Montlake Blvd E to WB SR 520 On-Ramp
(Vertical Curve Length) C 10/17/2022

Appendix O8.Q Design Analysis #17 – Limited Access C 11/29/2022
Appendix O8.R Design Analysis #18 –SR 520 Mainline (Light Standard Placement) C 11/14/2022

Appendix O9 Proprietary Approvals C 12/27/2022

Appendix O10 WSDOT Northwest Region Channelization Plan for Approval Checklist C July 2019

Appendix O11 Pre-Approved Design Decisions

Appendix O11.A Design Decision #1 – EB SR 520 to Montlake Blvd E Off-Ramp
 (Superelevation Rate) C 11/29/2022

Appendix O11.B Design Decision #2 – WB SR 520 to SB I-5 Express Lanes
Reversible HOV Direct Access Ramp (Tapered Off-Connection) C 11/23/2022

Appendix O12 MEF Template R July 2023
Appendix O13 INTENTIONALLY OMITTED
Appendix O14 INTENTIONALLY OMITTED
Appendix O15 Contract File Index R Jan 2020
Appendix O16 Chan Plan Scale – NWR Approval Letter R 8/3/2022
Appendix O17 City of Seattle Roadway Design Parameters Decision Memorandum R TBD

Appendix P Permits and Approvals

Appendix P1 Department of the Army Section 404 Individual Permit (NWS-2008-
1246) – U.S. Army Corps of Engineers (Corps) C 3/23/2012

Appendix P1.A Corps Permit Modification 10 C 2/7/2017
Appendix P1.B Corps Permit Modification 16 C 2/28/2022

Appendix P2 General Bridge Act Permit (XX) – U.S. Coast Guard (USCG)
Appendix P2.A General Bridge Permit C TBD
Appendix P2.B Navigation Impact Report C 6/9/2022
Appendix P2.C Preliminary Navigation Clearance Determination C 8/25/2022

Appendix P3 Coastal Zone Management Act Consistency Determination – WSDOE C 2/21/2012
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix P4 Section 401 Water Quality Certification (Order #9011) – Washington
State Department of Ecology (WSDOE)

Appendix P4.A Water Quality Certification C 2/15/2012
Appendix P4.B Amendment 1 C 2/29/2012
Appendix P4.C Amendment 2 C 7/3/2012
Appendix P4.D Amendment 3 C 5/22/2013
Appendix P4.E Amendment 4 C 2/19/2014
Appendix P4.F Amendment 5 C 4/7/2015
Appendix P4.G Amendment 6 C 6/22/2017
Appendix P4.H Amendment 7 C 7/23/2018
Appendix P4.I Amendment 8 C 10/2/2018
Appendix P4.J Amendment 9 C 9/28/2020

Appendix P5 Hydraulic Project Approval (2022-4-94+01) C 2/14/2022

Appendix P6 Shoreline Substantial Development Permit / Master Use Permit
(3038112-LU) – City of Seattle

Appendix P6.A Shoreline Substantial Development Conditional Use (3038112-LU) City
of Seattle/WSDOE C 7/28/2022

Appendix P6.B Seattle Master Use Permit C 8/3/2021

Appendix P6.C Shoreline Substantial Development Conditional Use (3038112-LU) City
of Seattle/WSDOE Approval Letter C 8/4/2021

Appendix P7 INTENTIONALLY OMITTED
Appendix P8 NMFS and USFWS ESA Update for Stormwater Monitoring C 3/4/2020

Appendix P9 NPDES - Construction Stormwater General Permit #WAR311877 and
Administrative Order #21422 C 11/4/2022

Appendix P10 Permitting Documents
Appendix P10.A Final Aquatic Mitigation Plan C February 2012
Appendix P10.B Final Wetland Mitigation Report, Version 2 C February 2012

Appendix P10.C Final Wetland Mitigation Report, Final Aquatic Mitigation Plan
Addendum 5 C October 2016

Appendix P10.D Permit Plans - Corps C 10/7/2016
Appendix P10.E Permit Plans - Seattle Shoreline C 5/20/2016
Appendix P10.F Permit Plans - Coast Guard C 2/3/2014
Appendix P10.G Permit Plans - WDFW / Ecology C 10/7/2016

Appendix P10.H Final Wetland Mitigation Report Addendum 8
Final Aquatic Mitigation Plan Addendum 5 C March 2020

Appendix P10.I Permit Plans - Coast Guard (Mod 16) C October 2021
Appendix P11 Major Public Project Construction Noise Variance

Appendix P11.A Major Public Project Construction Noise Variance-Decision C 2022
Appendix P11.B Major Public Project Construction Noise Variance-Application C 2021

Appendix P11.B.1 Portage Bay and Roanoke Lid Phase MPPCNV Application C 2021

Appendix P11.B.2 Portage Bay and Roanoke Lid Phase MPPCNV Application -
Attachment 1: Noise Mitigation and Management Plan C 2021

Appendix P11.B.3 Portage Bay and Roanoke Lid Phase MPPCNV Application -
Attachment 2: Project Area and Notification Area C 2021

Appendix P12 INTENTIONALLY OMITTED
Appendix P13 Special Purpose Permit C 11/1/2022

Appendix P14 Final Wetland Mitigation Report Addendum 9, Final Aquatic Mitigation
Plan Addendum 6 C November 2021

Appendix Q INTENTIONALLY OMITTED
Appendix R Right-of-Way

Appendix R1 Illegal Encampments within State Right-of-Way C 11/18/2020
Appendix R2 Approved Right-of-Way Plans

Appendix R2.A SR 520 SR 5 Vicinity to Evergreen Point Bridge C 6/17/2005
Appendix R2.B SR 520 Evergreen Point Bridge C 6/17/2005
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix R2.C SR 520 Montlake Interchange Vicinity to Arboretum Interchange
Vicinity C 1/10/2014

Appendix R2.D SR 513 SR 520 Vicinity to NE 45th St. Vicinity C 4/2/2008
Appendix R2.E SR 5 Seattle Freeway East Galer St. to Shelby St. C 5/20/2022
Appendix R2.F SR 520 SR 5 Interchange Vicinity to Montlake Interchange Vicinity C 3/2/2017

Appendix R2.G King County Sundry Site Plans; Portage Bayshore Condominium
Moorage Division 1/31/2020

Appendix R2.H Exhibit Maps SR 520 WSDOT Peninsula C 10/7/2022
Appendix R3 Grant - W-04299 C 12/20/1961
Appendix R4 Easements, Deeds, and Airspace Leases

Appendix R4.A Deed, Seattle Parks, Interlaken Park C TBD
Appendix R4.B Subterranean Easement, Seattle Parks, Interlaken Park C TBD
Appendix R4.C Deed, Seattle Parks, Montlake Playfield Park C TBD
Appendix R4.D Deed, Seattle Preparatory School C TBD
Appendix R4.E Sound Transit Light Rail Accommodation Exhibits C 1/18/2018
Appendix R4.F Deed, Queen City Yacht Club C 11/2/2021
Appendix R4.G Deed, Mayer C TBD
Appendix R4.H INTENTIONALLY OMITTED
Appendix R4.I Subterranean Easement, 2413 LLC C 8/15/2022
Appendix R4.J Subterranean Easement, Juhl C 10/14/2022
Appendix R4.K Subterranean Easement, Ferguson C 8/31/2021
Appendix R4.L Subterranean Easement, Faino C 7/29/2021
Appendix R4.M Deed, McLean C TBD
Appendix R4.N Subterranean Easement, Kerr C 10/25/2021
Appendix R4.O Subterranean Easement, K & T Zen Real Estate LLC C 8/5/2022
Appendix R4.P Subterranean Easement, Young C 8/5/2022
Appendix R4.Q Subterranean Easement, Tosun/Longhurst C 8/3/2022
Appendix R4.R Deed, Williams/McGrann C TBD
Appendix R4.S Subterranean Easements, Williams/McGrann C TBD
Appendix R4.T Subterranean Easement, East Miller Condominiums C 8/5/2022
Appendix R4.U Deed, Seattle Parks, Bagley Viewpoint C TBD
Appendix R4.V Perpetual Easements, DNR C TBD

Appendix R5 Records of Survey
Appendix R5.A SR 5 Seattle E Denny Way to NE 43rd St Vic. AFN 20070215900002 C 2/15/2007
Appendix R5.B SR 520 SR 513 to Medina AFN 20141030900001 C 10/30/2014
Appendix R5.C SR513 NE Pacific St & Lake WA Blvd E AFN 20071214900022 C 12/13/2007
Appendix R5.D SR 520 SR 5 to SR 513 AFN 20160809900007 C 8/9/2016
Appendix R5.E Section 6F ROS AFN 20131113900006 C 11/13/2013

Appendix R6 Temporary Easements and Revocable Use Permits
Appendix R6.A WSDOT Application for General Permit C September 2020

Appendix R6.B Temporary Easement, Seattle Parks, Interlaken Park C TBD

Appendix R6.C Temporary Easement, Seattle Parks, Roanoke Park C TBD

Appendix R6.D Temporary Easement, Seattle Parks, Montlake Playfield Park C TBD
Appendix R6.E Temporary Easement, Seattle Preparatory School C TBD
Appendix R6.F Temporary Easements, Queen City Yacht Club C 11/2/2021
Appendix R6.G Temporary Easement, Portage Bayshore Condominiums C 9/20/2022
Appendix R6.H INTENTIONALLY OMITTED
Appendix R6.I Temporary Easement, Brainard C 11/17/2022
Appendix R6.J Temporary Easement, Stokke C TBD
Appendix R6.K Temporary Easement, Margarones C 9/12/2022
Appendix R6.L Temporary Easement, Kingsley C 1/3/2023
Appendix R6.M Temporary Easement, Simard C 11/9/2022
Appendix R6.N Temporary Easement, Juhl C 10/27/2022
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Appendix A1 - Appendix List
SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix R6.O Temporary Easement, Frank C 1/3/2023
Appendix R6.P Temporary Easement, Krupa C 8/5/2022
Appendix R6.Q Temporary Easement, Mayer C TBD
Appendix R6.R Temporary Easements, Williams/McGrann C 12/13/2022
Appendix R6.S Temporary Easement, Griffith-Bauer C 11/9/2022
Appendix R6.T Temporary Easement, Steiner C 11/7/2022
Appendix R6.U Temporary Easement, Seattle Parks, Former WSDOT Peninsula C TBD
Appendix R6.V Temporary Easement, City of Seattle Public School District #1 C 11/15/2022
Appendix R6.W INTENTIONALLY OMITTED

Appendix R6.X Temporary Easements, DNR C 12/29/2022

Appendix R6.Y Temporary Easement, Bockus C TBD

Appendix R7 Interdisciplinary Commitments
Appendix R7.A Queen City Yacht Club Construction Memorandum C August 2021
Appendix R7.B Young Construction Memorandum C May 2022
Appendix R7.C K&T Zen Real Estate Construction Memorandum C May 2022
Appendix R7.D East Miller Condominiums Construction Memorandum C May 2022
Appendix R7.E Karen Juhl - Construction Memorandum C June 2022
Appendix R7.F Tosun Longhurst - Construction Memorandum C 8/3/2022
Appendix R7.G Bockus - Construction Memorandum C 1/10/2023
Appendix R7.H Williams McGrann - Construction Memorandum C 1/9/2023
Appendix R7.I Stokke - Construction Memorandum C TBD

Appendix R8 Reports of Survey Marks for Primary Monumentation R May 2022
Appendix R9 Staging Area Exhibit C 6/24/2022
Appendix R10 State Sales Tax: Rule 170 & 171 Map R Varies
Appendix R11 Subterranean Easement Exhibits R January 2023
Appendix R12 Notice of Entry C 8/1/2021
Appendix R13 Portage Bayshore Condominium Staging Plan C 12/28/2022

Appendix S Structures
Appendix S1 Seismic Design Criteria for Lid Bridges C August 2022
Appendix S2 SR 520 Seismic Isolation Design Criteria C August 2022

Appendix S3
Underwater Sound Levels Associated with Driving Steel Piles for the
State Route 520 Bridge Replacement and HOV Project Pile Installation
Test Program

R March 2010

Appendix S4 USCG Bridge Permit Application Guide R July 2016
Appendix T Traffic

Appendix T1 SR 520 I-5 to Medina Bridge Replacement and HOV Project
Interchange Justification Report R June 2011

Appendix T2 MicroSimulation Guidelines R July 2004
Appendix T3 FLS Structure Service Application C TBD
Appendix T4 Speed Limit Reductions in Work Zones C 5/11/2018
Appendix T5 Work Zone Safety and Mobility C 5/11/2018
Appendix T6 INTENTIONALLY OMITTED
Appendix T7 WSDOT Signal Turn-On Checklist C 8/17/2010
Appendix T8 Pre-Approved Continuous Regulatory Speed Limit Reduction C 6/29/2022

Appendix T9 WSDOT Northwest Region Sign Design Current Practices Manual C March 2007

Appendix T10 INTENTIONALLY OMITTED
Appendix T11 INTENTIONALLY OMITTED
Appendix T12 WSDOT SIDRA Policy Settings C May 2022
Appendix T13 INTENTIONALLY OMITTED
Appendix T14 INTENTIONALLY OMITTED
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SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix T15 Seattle Department of Transportation DOT Discretionary Guide Signs
Standard Practice C 10/12/2017

Appendix T16 State Force Work Memorandum #1 C 10/25/2022
Appendix T17 INTENTIONALLY OMITTED
Appendix T18 Seattle Department of Transportation Sign Catalog C 12/22/2022
Appendix T19 WSDOT Signing Inventory Form R 9/4/2017
Appendix T20 Synchro Model - Existing

Appendix T20.A Synchro Model - Existing AM C November 2022
Appendix T20.B Synchro Model - Existing PM C November 2022

Appendix T21 INTENTIONALLY OMITTED
Appendix T22 INTENTIONALLY OMITTED
Appendix T23 INTENTIONALLY OMITTED
Appendix T24 WSDOT Protocol for VISSIM Simulation C September 2014
Appendix T25 WSDOT NW Region Pavement Marking Guidelines C 6/27/2019
Appendix T26 INTENTIONALLY OMITTED
Appendix T27 INTENTIONALLY OMITTED
Appendix T28 INTENTIONALLY OMITTED
Appendix T29 2020 Supplement to the WSDOT Sign Fabrication Manual C January 2023
Appendix T30 WSDOT Toll Signing Guidance Document C 8/6/2018
Appendix T31 Toll Rate Sign Signing Detail C 5/12/2020

Appendix T32 WSDOT Secretary’s Executive Order E 1060 Speed Limit Reduction in
Work Zone C 5/11/2018

Appendix T33 WSDOT Secretary’s Executive Order E 1001.03 C 1/19/2022
Appendix T34 INTENTIONALLY OMITTED
Appendix T35 INTENTIONALLY OMITTED

Appendix T36 Preferred Alternative Traffic Operations Report Technical
Memorandum C June 2017

Appendix T37 Synchro Models - Post Construction
Appendix T37.A Synchro Models - Post Construction AM C November 2022
Appendix T37.B Synchro Models - Post Construction PM C November 2022

Appendix T38 WSDOT Synchro and SimTraffic Protocol C August 2018

Appendix T39 WSDOT Roadside Electrical and Electronic System, Standard L2:
Illumination Requirements for Short Tunnels C October 2022

Appendix TF Transit Facilities
Appendix TF1 Metro Transit - Transit Route Facilities Guidelines C April 2018

Appendix TF2 King County Department of Metro Transit Division - Capital Project
Delivery: Technical Specifications Supplement C December 2022

Appendix TF3 Metro Transit Trolley Overhead Standard Drawings C December 2021
Appendix TF4 Metro Transit Signing Standards Manual C 7/1/2008

Appendix TF5 King County Metro Transit - Capital Project Delivery:
Engineering Services Design Standards and Guidelines C March 2022

Appendix TF6 Trolley Pole Contract Purchase Requirements R 11/1/2021
Appendix TF7 Section 27 05 00: Common Work Results for Communication C January 2023
Appendix TF8 Skyline Service Cabinet Unmetered C January 2023
Appendix TF9 King County Metro Modified Rapid Ride 2.0 Tech Pylon Foundation R Varies

Appendix TF10 Metro Transit - Transit Passenger Facilities Improvements Standard
Details C Varies

Appendix U Utilities
Appendix U1 Utility As Built Plans

Appendix U1.A Seattle City Light R 7/2/2013
Appendix U1.B Seattle Public Utilities R Varies
Appendix U1.C Seattle Information Technology R 4/4/2013
Appendix U1.D King County Metro Transit R 10/25/2021
Appendix U1.E Lumen Technologies/CenturyLink R Varies
Appendix U1.F Puget Sound Energy R 6/11/2009
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SR 520 I/5 to Montlake I/C and Bridge Replacement Project

Referenced As RFP Document BC, C, R, N/A Issue Date
Appendix U1.G Comcast R 2022
Appendix U1.H King County Combined Sewer and Siphon R April 1972
Appendix U1.I Verizon (XO Communication) R 9/14/1947

Appendix_U1.J WSDOT Fire Control R 5/17/1960
Appendix U2 Existing Service Agreements

Appendix U2.A SAU_5739 R 3/23/2021
Appendix U2.B SAU_5740 R 3/23/2021
Appendix U2.C SAU_5571 R 4/3/2014
Appendix U2.D SAU_657_sup1 R 4/2/2002
Appendix U2.E SAU_658_sup2 R 10/16/2001
Appendix U2.F SAU_658_sup3 R 4/3/2014
Appendix U2.G SAU 5689 R 3/1/2018
Appendix U2.H SAU 5690 R 4/24/2018
Appendix U2.I SUA 645, S.2 & SUA 647, S.1 R 9/6/1996

Appendix U3 Potholing Data (Sewer, Water, Gas, etc.) Facilities R Varies
Appendix U4 Existing Utility Listing R 8/1/2020

Appendix U5 Limited Assignment/Delegation of Utility Franchise/Permit Rights and
Obligations R August 2020

Appendix U6 INTENTIONALLY OMITTED
Appendix U7 INTENTIONALLY OMITTED
Appendix U8 Utility Owner Contact List R 1/27/2022
Appendix U9 Utility Easements, Permits, Franchises, and Agreements

Appendix U9.A Seattle City Light
Appendix U9.A.1 Seattle City Light Permits R 5/9/1961

Appendix U9.A.2 Joint use Agreements Seattle City Light, King County Metro Transit,
and Lumen R 2/28/1980

Appendix U9.B Seattle Public Utilities Permits and Easements R 5/26/1961
Appendix U9.C Seattle Information Technology

Appendix U9.C.1 Seattle Information Technology Permits R 11/1/2022

Appendix U9.C.2 Seattle Information Technology and Seattle City Light Master Pole
Attachment Agreement R 8/10/2021

Appendix U9.D King County Metro Transit Permits R 2/21/1963
Appendix U9.E Lumen Technologies/CenturyLink Permits R 5/4/2017
Appendix U9.F Puget Sound Energy

Appendix U9.F.1 Puget Sound Energy Permits R 11/23/1961

Appendix U9.F.2 Puget Sound Energy and Seattle City Light Master Wireless
Communication Site Agreement R 5/4/2016

Appendix U9.G Comcast
Appendix_U9.G.1 Comcast Permits R 7/30/1985
Appendix U9.G.2 Comcast and Seattle City Light Master Pole Attachment Agreement R 9/28/2021

Appendix U9.H Verizon
Appendix U9.H.1 Verizon Permits R 8/12/1999
Appendix U9.H.2 Verizon and Seattle City Light Master Pole Attachment Agreement R 11/2/2021

Appendix U9.I Windstream
Appendix U9.I.1 Windstream Permits R 11/10/2022

Appendix U9.I.2 Windstream and Seattle City Light Master Pole Attachment Agreement R 10/1/2021

Appendix U9.J Wave Band and Seattle City Light Master Pole Attachment Agreement R 10/1/2021

Appendix U10 Seattle Public Utilities Special Provisions C 2022
Appendix U11 Seattle City Light_26kV_Relocation Sketches R 11/8/2021
Appendix U12 Lumen Technologies Communication Conceptual Design R 3/28/2022
Appendix U13 SPU Water Availability Certification

Appendix U13.A Water Availability Certificate - Federal Avenue R 6/22/2022
Appendix U13.B Water Availability Certificate - Boylston Avenue R 8/4/2022
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Referenced As RFP Document BC, C, R, N/A Issue Date

Appendix U14 Metro Transit System Impacts - Procedure and Notification
Requirements C 7/13/2022

Appendix U15 KCMT Negative Return Wire Specification C 2/5/2018

Appendix U16 UTB 1469 WSDOT-CenturyLink/ Lumen Technologies Agreement:
Relocation Costs and Dispute Resolution R 2022

Appendix V INTENTIONALLY OMITTED
Appendix W INTENTIONALLY OMITTED
Appendix X Roanoke Underlid Systems

Appendix X1 Roanoke Underlid Systems Network Diagrams
Appendix X1.A INTENTIONALLY OMITTED
Appendix X1.B Fire Alarm Response Flowchart C 7/15/2022

Appendix X2 Conceptual Emergency Response Scenarios C 8/4/2022
Appendix X3 Seattle Fire Department Concurrence Letter

Appendix X3.A Concurrence Letter No. 1 C 5/20/2022
Appendix X4 Concept of Operations for Roanoke Underlid Systems R 7/7/2022
Appendix X5 Fire Life Safety Engineering Studies

Appendix X5.A Fire Protection Technical Memorandum R 12/8/2022
Appendix X5.B Fire Durability Memorandum R 5/20/2022

Appendix X6 Seattle Amendments to NFPA 502 Code C 11/3/2021
Appendix X7 PBBN and PBBS Emergency Response Plan R 2/7/2022

Appendix Y Communications
Appendix Y1 SR 520 Program No Surprises Approach R 5/6/2022
Appendix Y2 Project Identification Sign Detail R January 2023
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